STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 10/ 02 I'N SAN LU S OBl SPO COUNTY NEAR 04/ 11/ 02
CONTRACT NUMBER 05- 0A1804 SAN LU S OBI SPO FROM 0.1 KM SQUTH CONTRACT CCODE 'D '
LOCATI ON 05-SLO 101-R22. 1/ R23. 1 TO 1.3 KM NORTH OF NORTH AVI LA RCAD 22 CONTRACT | TEMS
OVERCRGSSI NG
CONSTRUCT THRI E BEAM MEDI AN BARRI ER FEDERAL AID STPH Q101-(001)E

G QLO1- (001) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPCSALS | SSUED 15 FUND TOTAL HB1 370, 000 TOTAL NUMBER COF WORKI NG DAYS 155
NUMBER OF BI DDERS 4 ENG NEERS EST 265, 000. 00 AMOUNT UNDER 38, 360. 60 PERCENT UNDER EST 14. 48
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 226, 639. 40 2 M BUMGARNER | NC 925 373-1986
00529261
1175 GREENVI LLE RD FAX 925 373-1890
LI VERMORE CA 94550
2 238, 016. 00 1 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
3 240, 204. 00 3 ALCORN FENCE COVPANY 323 875-1342
00122954
P O BOX 1249 FAX 818 768-9719
SUN VALLEY CA 91353
4 265, 265. 00 4 CORAL CORPORATI ON OF OREGON 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110

W LSONVI LLE OR 97070



05- 0A1804
05-SLO- 101
04/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 11/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO

GOSHEN CA

BURKE CONSTRUCTI ON
SAN LU S OBI SPO CA

ASPHALT CONCRETE DI KE

GRADI NG, DUFF AND REMOVALS ( PORTI ON)

LI DELL LI FESCAPES I RRI GATI ON

Pl SMO BEACH CA

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
Pl SMO BEACH CA

STATEW DE SAFETY AND SI GNS | NC PORTABLE CHANGEABLE MESSAGE SI GN ( PORTI ON)

Pl SMO BEACH CA



05- 0A1804 Bl D245
05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 10/ 02 04/ 11/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)
GOSHEN CA
KARLESKI NT CRUM PLANTI NG AND | RRI GATI ON ( PARTI AL)
SAN LU S OBI SPO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO | TEMS 16 AND 17 ( PORTI ON)
P O BOX 790

GOSHEN CA 93227

HERRERA ENG NEERI NG | NC
200 E RESLER ST STE 103
SANTA MARI A CA 93454
KARLESKI NT CRUM | NC

P O BOX 5358

SAN LU S OBl SPO CA 93403
PENHALL COVPANY

554 DAWSON DR

CAMARI LLO CA 93012
STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE

NI POMO CA 93444

| TEMS 10, 11 AND 13 (PORTI ON)

I TEMS 12, 14 AND 15 (PORTI ON)

I TEMS 6 AND 7 (PORTI ON)

ITEMS 1 THRU 3 AND 9 THRU 20 (PORTI ON)



05- 0A1804
05-SLO- 101
04/ 10/ 02

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF

OF

REMAI

NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 4
04/ 11/ 02

04

A C DI KE COVPANY

2758 VENTURE DR

LI NCOLN CA 95648
KARLESKI NT CRUM | NC

P O BOX 5358

SAN LU S OBl SPO CA 93403
R BURKE CORPCRATI ON

865 CAPI TOLI O WAY

SAN LU S OBl SPO CA 93401
STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440

Pl SMO BEACH CA

| TEMS 16 AND 17 ( PARTIAL)

I TEMS 12, 14 AND 15 (PARTIAL)

ITEMS 6, 7, 10, 11 AND 13 (PARTIAL)

ITEMS 1 THRU 3 AND 9 ( PARTI AL)



05- 0A1804 Bl D245

05-SLO- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
04/ 10/ 02 04/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CCDE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 000. 00* 1, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 18, 000. 00* 18, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSACE SI GN LS LUWP SUM 5, 300. 00* 5, 300. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 100 36. 00 3, 600. 00
5 023434 REMOVE DOUBLE THRI E BEAM BARRI ER M 60 27.00 1, 620. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 130 29. 00 3,770.00
7 023435 SALVAGE QUADGUARD SYSTEM EA 1 2,100. 00 2,100. 00
8 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 420 32.00 13, 440. 00
9 152387 RELOCATE ROADSI DE SI GN- TWO POST EA 1 300. 00 300. 00
10 190101 ROADWAY EXCAVATI ON VB 41 270. 00 11, 070. 00
11 190185 SHOULDER BACKI NG VB 23 195. 00 4,485. 00
12 (S) 200001 H GHWAY PLANTI NG LS LUWP SUM 4, 400. 00* 4, 400. 00
13 202007 DUFF e 920 12.00 11, 040. 00
14 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 200. 00* 3, 200. 00
15 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 5, 200. 00* 5, 200. 00
16 390101 ASPHALT CONCRETE TONN 3.6 194. 00 698. 40
17 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 130 17.00 2,210.00
18 832001 METAL BEAM GUARD RAI LI NG M 130 45. 00 5, 850. 00
19 839301 SI NGLE THRI E BEAM BARRI ER M 140 48. 00 6, 720. 00
20 839310 DOUBLE THRI E BEAM BARRI ER M 1, 260 88. 60 111, 636. 00
21 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 2,500. 00 7,500. 00
22 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 700. 00 3, 500. 00



05- 0A1804 Bl D245

05- SLO- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
04/ 10/ 02 04/ 11/ 02
R ERCIOTTPTPLPE T e P L e OPTPLPEPEPE TP C PP CPTPLPEPEPE
| TEM SECOND | TH RD | FOURTH
| BI D AVOUNT | BI D AMOUNT | BI D AMOUNT
R L [=mmmmmmr e R L Lt
1| 11, 510. 00* 11510. 00| 990. 00* 990. 00| 1, 220. 00* 1220. 00
2 | 26, 124. 00* 26124. 00| 12, 000. 00* 12000. 00| 31, 000. 00* 31000. 00
3| 6, 450. 00* 6450. 00| 5, 350. 00* 5350. 00| 4, 550. 00* 4550. 00
4 | 37.50 3750. 00| 40. 50 4050. 00| 25. 00 2500. 00
5 | 25. 00 1500. 00| 22.00 1320. 00| 30. 00 1800. 00
6 | 20. 00 2600. 00| 24.50 3185. 00| 30. 00 3900. 00
7| 3, 300. 00 3300. 00| 3,320. 00 3320. 00| 3, 000. 00 3000. 00
8 | 63. 50 26670. 00| 52. 60 22092. 00| 60. 00 25200. 00
9 | 925. 00 925. 00| 1, 100. 00 1100. 00| 1, 100. 00 1100. 00
10 | 81. 00 3321. 00| 241.00 9881. 00| 275. 00 11275. 00
11 | 228.00 5244. 00| 264. 00 6072. 00| 200. 00 4600. 00
12 | 7, 800. 00* 7800. 00| 7, 535. 00* 7535. 00| 7, 900. 00* 7900. 00
13 | 8. 00 7360. 00| 6. 55 6026. 00| 12.50 11500. 00
14 | 4,315. 00* 4315. 00| 2, 585. 00* 2585. 00| 2, 800. 00* 2800. 00
15 | 4, 270. 00* 4270. 00| 3, 680. 00* 3680. 00| 3, 900. 00* 3900. 00
16 | 520. 00 1872. 00| 415. 00 1494. 00| 450. 00 1620. 00
17 | 21.00 2730. 00| 19. 30 2509. 00| 30. 00 3900. 00
18 | 60. 00 7800. 00| 73.50 9555. 00| 70. 00 9100. 00
19 | 61. 00 8540. 00| 85. 25 11935. 00| 75. 00 10500. 00
20 | 71. 00 89460. 00| 90. 50 114030. 00| 90. 00 113400. 00
21 | 3, 200. 00 9600. 00| 2, 890. 00 8670. 00| 2,500. 00 7500. 00
22 | 575. 00 2875. 00| 565. 00 2825. 00| 600. 00 3000. 00

TOT 238, 016. 00 240, 204. 00 265, 265. 00



